

INVESTOR PACKAGE

237_VILLE DEVELOPMENT GROUP LLC

PART I – SUBSCRIPTION AGREEMENT (ENHANCED)

This Subscription Agreement ("Agreement") is entered into as of [DATE], by and between the undersigned investor ("Investor") and 237_Ville Development Group LLC (the "Company").

1. SUBSCRIPTION

Investor agrees to purchase a membership interest in the Company.

- Investment Amount: \$_____
- Ownership Percentage: Based on total capital raised

2. SUITABILITY STANDARDS

Investor represents that they meet at least one of the following:

- Annual income exceeds \ \$80,000 individually or \ \$100,000 with spouse for the last two years
- Net worth exceeds \ \$100,000 (excluding primary residence)
- Has sufficient financial sophistication and ability to evaluate investment risks and the ability to pay and maintain their bills.

3. INVESTOR REPRESENTATIONS

Investor represents and warrants:

- They understand this is a high-risk, illiquid investment
- They can afford to lose their entire investment
- They have conducted their own due diligence
- They are not relying on the Company for legal or tax advice

4. SOURCE OF FUNDS

Investor confirms funds are from lawful sources and comply with anti-money laundering laws.

5. NO GUARANTEES

Investor acknowledges:

- No guaranteed returns
- Any projections are estimates only

6. RISK DISCLOSURES

Investor understands risks including but not limited to:

- Market fluctuations and economic downturns
- Construction delays and cost overruns
- Financing and interest rate risks
- Liquidity risk (no guaranteed exit timing)
- Regulatory and legal risks

7. TRANSFER RESTRICTIONS

Investor may not transfer or assign their interest without Manager approval.

8. GOVERNING DOCUMENTS

This investment is governed by the Company's Operating Agreement and related documents.

9. ENTIRE AGREEMENT

This Agreement constitutes the entire agreement between the parties and supersedes all prior understandings.

10. GOVERNING LAW

This Agreement shall be governed by the laws of the State of Kentucky.

INVESTOR SIGNATURE (INDIVIDUAL)

Name: _____

Signature: _____

Date: _____

ENTITY INVESTOR SIGNATURE (LLC / TRUST / CORPORATION)

Entity Name: _____

Authorized Signer: _____

Title: _____

Signature: _____

Date: _____

PART II – INVESTOR QUESTIONNAIRE

PERSONAL / ENTITY INFORMATION

Name / Entity: _____

Address: _____

Email: _____

Phone: _____

ACCREDITATION CHECK

Check all that apply:

- Income over \ \$200,000 (\ \$300,000 with spouse)
- Net worth over \ \$100,000
- Entity with over \ \$5,000,000 in assets

INVESTMENT EXPERIENCE

Describe your investment experience:

PART III – INVESTOR PITCH DECK (5–7 SLIDES)

SLIDE 1 – PROJECT OVERVIEW

- 237_Ville Development Group LLC
 - Real Estate Flip / Development Opportunity
 - Managed by Njinko's Development Group LLC
-

SLIDE 2 – INVESTMENT HIGHLIGHTS

- 8% Preferred Return
 - 70/30 Profit Split
 - 60/40 Promote after 15% IRR
 - Target hold: 6–24 months (flip) / 12–36 months (development)
-

SLIDE 3 – EXAMPLE RETURNS (\\$100K INVESTMENT)

Example Scenario:

- Investment: \\$100,000
- Preferred Return (8%): \\$8,000 annually
- Total Profit Example: \\$40,000

Distribution:

- Return of Capital: \\$100,000
- Preferred Return: \\$8,000
- Remaining Profit Split:
- Investor (70%): \\$22,400
- Manager (30%): \\$9,600

Total Investor Return: ~\\$130,400

SLIDE 4 – PROJECT TIMELINE

1. Acquisition (0–2 months)
 2. Construction / Renovation (2–8 months)
 3. Sale / Refinance (6–24 months)
-

SLIDE 5 – USE OF FUNDS

- Property acquisition
 - Construction & labor
 - Permits & holding costs
-

SLIDE 6 – CAPITAL STRUCTURE

- Minimum Investment: \\$10,000–\\$25,000
- Target Investors: 10–20 per deal

- Total Raise: Based on project size
-

SLIDE 7 – RISKS & MITIGATION

- Market risk → conservative underwriting
 - Construction risk → experienced oversight
 - Budget risk → contingency reserves
-

CONTACT

Herbert Njinko Abingwa [Email] [Phone]

PART IV – INVESTOR OVERSIGHT & FUND CONTROL PROCEDURES

1. INVESTOR REPRESENTATIVES

For each project, the Class A Members (Investors) may elect two (2) Investor Representatives by majority vote based on ownership percentage.

2. ROLE OF INVESTOR REPRESENTATIVES

Investor Representatives shall serve in an oversight capacity only and shall not participate in day-to-day management. Their responsibilities include:

- Reviewing project budgets and financial updates
- Reviewing construction draw requests submitted by the Manager
- Approving certain large disbursements as defined below
- Acting as a communication liaison between the Manager and Investors

3. DRAW APPROVAL THRESHOLDS

To maintain efficiency while ensuring transparency, the following approval structure shall apply:

- **Up to \$10,000:** Manager may approve and disburse funds independently
- **\$10,000 – \$50,000:** Manager may proceed with notice to Investor Representatives (no approval required)
- **Above \$50,000:** Requires approval from at least one (1) Investor Representative

4. DRAW PROCESS

The Manager shall:

1. Submit a draw request with supporting documentation (invoices, scope of work, etc.)
2. Provide documentation to Investor Representatives for review (if applicable)
3. Allow a review period of up to 72 hours

If no response is received within the review period, the draw shall be deemed approved.

5. BANKING & ACCESS

- The Company may maintain a dedicated project bank account
- The Manager shall be the primary authorized signer
- Investor Representatives may be granted **view-only access** or limited approval visibility
- Multi-signature requirements may be implemented for large disbursements as determined by the Manager

6. LIMITATIONS

Investor Representatives:

- Shall not interfere with project execution
- Shall not delay or unreasonably withhold approvals
- Shall not assume liability for project outcomes

7. MANAGER AUTHORITY & PROTECTION

The Manager retains full operational control of the project and shall not be liable for delays or issues arising from the Investor Representative review process.

8. PURPOSE

This structure is intended to enhance transparency, accountability, and investor confidence without impairing the Manager's ability to efficiently execute the project.

END OF DOCUMENT